PROCUREMENT DIVISION
401 Clematis Street, 5" Floor
West Palm Beach, FL 33401

Tel: (561) 822-2100
Fax: (561) 822-1564

“The Capital City of the Palm

Addendum No. 2
RFP 10-11-134
August 30, 2011

CEIl Seaboard Train Station Beautification Project

The purpose of this addendum is to provide answers to questions received. This addendum shall modify and become part
of the above referenced RFP.

Question 1:
Your response to question 2 states that “pricing will be submitted in a separate sealed envelope and would not be
used as a selection criteria or evaluation factor. After the firms have been qualified and ranked, pricing from the
highest ranked firm will be opened once negotiation with the firm begins.” Could you please clarify what type of pricing
you are requiring given that this is a CEI project, not a design project? Are you requesting the only rates for the
proposed CEI team members, or are you looking for an actual cost proposal based on the construction schedule
reflected in the RFP equal to 150 days (90 days construction substantial completion + 30 days for completion of
punch list and final acceptance + 30 days for CEI final closeout documentation and submittal of final estimates
package)?

Answer 1:

We are requesting hourly rates only. Cost proposal is not required.

Question 2:
In regards to item #5 of the Narrative of Approach on page 29, Schedule, please clarify what type of schedule, if any,
you are requiring? Typically, our CEI schedule mirrors the approved construction schedule provided by the contractor,
plus some additional time (typically 30 days) for project close-out. Again, based on the contract time shown on the
RFP, this would be 150 days total for CEI time, based on (90 days construction substantial completion + 30 days for
completion of punch-list and final acceptance + 30 days for CEI final closeout documentation and submittal of final
estimates package)?

Answer 2:

Schedule will be required to mirror construction schedule plus additional time estimated to close out the project.

Question 3:
In regards to item #6 of the Narrative of Approach on page 29, Delivery-based Payment Schedule, please clarify if this
applies to this project given that this is not a proposal for design services and CEI fees are typically paid on a time
basis (month by month) instead of a deliverable basis.

Answer 3:
CEl services will be paid on a monthly basis.

All other information remains the same.
Bidders must acknowledge receipt of this Addendum No. 2 in the space provided below.

This Addendum forms an integral part of the RFP documents and therefore must be executed.
Failure to return this addendum with your bid submittal may be cause for disqualification.
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