



WEST PALM BEACH

Purchasing Department

**Addendum 2
RFQ 17-18-407
June 15, 2018**

Construction Manager-at-Risk for Belmonte Road and Pershing Way Water and Sewer Improvements (S Olive Avenue to S Flagler Drive)

Each recipient of this Addendum acknowledges all of the provisions set forth in the Request for Qualifications (RFQ) and agrees to be bound by the terms thereof.

This addendum shall modify, clarify, change or add information and become part of the above referenced RFQ.

This Addendum shall provide the following information:

- New RFQ due date

The following documents are included with this addendum:

- Addendum 2 RFQ 17-18-407

New proposal due date


Proposals are due **June 27, 2018** at 3:00 pm

Note: Pending RFQ questions and additional information will be addressed in a separate addendum.

All of the other information remains the same.

Proposers must acknowledge receipt of this Addendum 2 in the space provided below. This Addendum forms an integral part of the RFQ documents and therefore must be executed. Failure to return this addendum with your proposal submittal may be cause for disqualification.

Issued By: City of West Palm Beach
Procurement Division
June 15, 2018

Signed By: 
Patricia Armstrong
Sr. Purchasing Agent

PROPOSER: _____

Signed By: _____

Print Name: _____

Title: _____

Date: _____

End of Addendum 2