



WEST PALM BEACH

Purchasing Department

**Addendum 3  
RFQ 17-18-407  
June 25, 2018**

**Construction Manager-at-Risk for  
Belmonte Road and Pershing Way Water and Sewer Improvements  
(S Olive Avenue to S Flagler Drive)**

Each recipient of this Addendum acknowledges all of the provisions set forth in the Request for Qualifications (RFQ) and agrees to be bound by the terms thereof.

This addendum shall modify, clarify, change or add information and become part of the above referenced RFQ.

**This Addendum shall provide the following information:**

- New RFQ due date

**The following documents are included with this addendum:**

- Addendum 3 RFQ 17-18-407

**New proposal due date**


Proposals are due **July 17, 2018** at 3:00 pm

**Note: Pending RFQ questions and additional information will be addressed in a separate addendum.**

**All of the other information remains the same.**

Proposers must acknowledge receipt of this Addendum 3 in the space provided below. This Addendum forms an integral part of the RFQ documents and therefore must be executed. Failure to return this addendum with your proposal submittal may be cause for disqualification.

Issued By: City of West Palm Beach  
Procurement Division  
June 25, 2018

Signed By:   
Patricia Armstrong  
Sr. Purchasing Agent

PROPOSER: \_\_\_\_\_

Signed By: \_\_\_\_\_

Print Name: \_\_\_\_\_

Title: \_\_\_\_\_

Date: \_\_\_\_\_

End of Addendum 3